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[bookmark: Dredge_Spoil_Site_RFQ_Draft_0]REQUEST FOR Quotation
(RFQ)
PROJECT:	PORT OF NEWPORT NOAA PIER FIRE DAMAGE REPAIR
LOCATION:	1610 Yaquina Bay Road Newport, OR 97365

MANDATORY
SITE VISIT:	Documented site meeting on April 10, 2026 at 10:00 am.

BID DUE:	April 23, 2026 at 3 pm
Proposals on this project will be accepted by Hand Delivery or via email.

	SUBMIT TO:
	Port of Newport C/O Deputy Director
	Phone: (541) 265-7758

	
	600 SE Bay Boulevard
	

	
	Newport, OR	97365
	Email: abretz@portofnewport.com



QUESTIONS TO:	Aaron Bretz 541-406-0217

TERMS AND CONDITIONS:
1. Schedule for Work:	July 15, 2026, to September 15, 2026.
Time is of the essence. All attempts at improving the schedule shall be made by the contractor; early start is possible at the contractor’s request. Schedule alterations are possible at the Port’s discretion to accommodate ship schedules. 

2. General Description: The Port of Newport is undertaking a project to repair the NOAA MOC-P Pier following damage from a fire. The repair involves, but is not limited to removal and replacement of precast concrete structures on the pier, repairs to pier fender system including camels, coating pilings, and cathodic protection system repairs. See attached summary of work and scope. 

3. Scope of Work: Provide all labor, material, tools, lift equipment, supervision (min one company employed, full time foreman), submittals, manuals and incidentals necessary to complete all work implied by the attached scope of work you are quoting. Any deviations taken by bidder to the terms, conditions, plans, specifications, codes, etc of this RFQ shall be clearly stated and included as an attachment to the Bid Form.

4. Bid Breakdown: Please use attached Bid Form. Your proposal cannot be considered unless the Bid Form has been completed in its entirety. Lump sum bids shall be inclusive of all taxes, freight, insurance, overhead, permits, fees, and profit.

5. Proposal Selection: The Deputy Director of Operations will evaluate each submitted proposal and report to the Port Commission with a recommendation if required. If required, the Port Commission shall make the final selection and the Port reserves the right to reject any proposal not in compliance with all prescribed public bidding procedures and requirements, and may reject for good cause any or all proposals upon finding that it is in the public interest to do so. The Port will analyze information provided by all Proposers. The successful Proposer will be selected on the basis of the following:
a. 	Approach and evaluation of the past experience of the individuals who would be performing the work for the Port (responsible bidder), which may include reference checks; marine construction experience required. Documentation of marine construction experience required with bid submittal. 
b. Responsiveness to proposal specifications and required information.
c. Fee for services performed.

6. Drawings and Specifications: If applicable, bidder is provided with documents, which are thought to be necessary in preparing a proposal. Bidder is responsible for requesting any other documents/drawings from references in the scope of work that would be necessary to prepare a complete proposal.

7. Temporary facilities:	If applicable, field office, telephone, office equipment, and storage are to be provided by the contractor. Contractor is responsible for receiving and storing materials and for clean-up and removal of any waste generated by this scope of work on a daily basis. Restrictions for parking will apply.

8. Safety: Successful bidder will comply with all OR-OSHA & OSHA safety requirements at all times while on Port property. Contractor will be responsible for all employee safety training, safety meetings, record keeping and safety compliance.

9. Insurance: Upon acceptance, contractor will provide proof of proper business licensing and registration in Lincoln County, Oregon, and will maintain all required licensing and permits required by Local, State or Federal jurisdictions to perform the services of this agreement. Contractor will provide proof of business liability insurance with a minimum of $2,000,000 liability coverage and maintain required liability insurance at all times for services and their responsible employees while on Port owned property. Contractor will be fully responsible to maintain all employee workmen's compensation insurance as mandated by Local, State and Federal requirements. Contractor shall name the Port of Newport as an Additional Insured and provide a Certificate of Insurance confirming Liability and Workers Compensation with a 30 day Notice of Cancellation, prior to starting any work. Contractor shall pay any and all payroll and withholding taxes and any other sums that is required by Local, State or Federal agencies.

10. Prevailing Wages: The Contractor may be required to pay prevailing wage rates, depending upon the final total price of the project, in conformance to ORS 279C.800 thru 279C.870. A current copy of Prevailing Wage Rates for Public Works contracts in Oregon is available from the State of Oregon, Bureau of Labor and Industries.

11. Boli Fee: The Port, if required, will pay a fee to the Bureau of Labor and Industries pursuant to the provisions of ORS 279C.825. The fee is one-tenth of one percent of the price of this contract, but not less than $100.00 nor more than $5,000.00, regardless of the contract price.

12. [bookmark: 12._Nondiscrimination_&_Affirmative_Acti]Nondiscrimination & Affirmative Action: The Port of Newport is an equal opportunity employer and provider and requires all Proposers to comply with policies and regulations concerning equal opportunity. The Proposer, in the performance of this Agreement, agrees not to discriminate in its employment because of an employee’s or applicant’s race, religion, national origin, ancestry, sex, age, or physical handicap.

13. Environmental And Natural Resources Laws To Be Observed: In compliance with ORS 279C.525, the following is a list of federal, state and local agencies, of which the Port has knowledge, that have enacted ordinances or regulations relating to environmental pollution and the preservation of natural resources that may affect the performance of the Contract:

FEDERAL AGENCIES:
Department of Agriculture, Forest Service, Soil Conservation Service, Department of Defense, Army Corps of Engineers, Department of Energy, Federal Energy Regulatory Commission, Environmental Protection Agency, Health and Human Services, Department of Housing & Urban Development, Department of Interior, Bureau of Land Management

STATE AGENCIES:
Department of Agriculture, Soil and Water Conservation Commission, Department of Energy, Department of Environmental Quality, Department of Fish and Wildlife, Department of Forestry, Division of State Lands, Water Resources Department

LOCAL AGENCIES:
Bureau of Reclamation, Geological Survey, U.S. Fish and Wildlife Service, Department of Labor	Occupation
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Safety and Health Administration, Water Resources Council, City Councils, Board of County Commissioners.

14. Public Safety During Construction: Public safety and traffic control shall be provided for by Contractor in accordance with the latest agency rules.

15. Street/Sidewalks Closure requirements: Street and sidewalk closures shall be kept to a minimum during construction. Access to local businesses shall be maintained at all times to pedestrian traffic. Any disruptions to pedestrian traffic to local businesses shall be coordinated between the Contractor and business owner to their mutual satisfaction. Contractor shall notify City Engineer and Emergency Services before closing any streets.

16. Compliance:	Selected contractor is required to use “Best Management Practices” including all conditions and requirements set forth in the grading plan. All work must comply and be executed in all “requirements” in accordance with DSL, ODFW and/or DEQ conditions. Contractors must be familiar with and have copy of permit documents on site at all times during and while engaged in permit specified work tasks. Contractor shall be liable for all fines or penalties related to non- compliant work or schedule.

GSA Security Requirements:
[bookmark: IDENTITY_VERIFICATION_OF_PERSONNEL_(MAY_]IDENTITY VERIFICATION OF PERSONNEL (MAY 2007)
A. The Government reserves the right to verify identities of personnel with routine access to Government space. The Lessor shall comply with the agency personal identity verification procedures below that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS PUB) Number 201, as amended.
B. The Lessor shall insert this paragraph in all subcontracts when the subcontractor is required to have physical access to a federally controlled facility or access to a federal information system.
C. Lessor compliance with subparagraphs 1 through 4 below will suffice to meet the Lessor’s requirements under HSPD-12, OMB M-05-24, and FIPS PUB Number 201.
1. The Government reserves the right to conduct background checks on Lessor personnel and contractors with routine access to Government leased space.
2. Upon request, the Lessor shall submit completed fingerprint charts and background investigation forms for each employee of the Lessor, as well as employees of the Lessor's contractors or subcontractors, who will provide building operating services requiring routine access to the Government’s leased space for a period greater than 6 months. The Government may also require this information for the Lessor's employees, contractors, or subcontractors who will be engaged to perform alterations or emergency repairs in the Government’s space.
3. The Lessor must provide Form FD-258, Fingerprint Chart (available from the Government Printing Office at http://bookstore.gpo.gov), and Standard Form 85P, Questionnaire for Public Trust Positions, completed by each person and returned to the contracting officer (or the contracting officer's designated representative) within 30 days from receipt of the forms. Based on the information furnished, the Government will conduct background investigations of the employees. The contracting officer will advise the Lessor in writing if an employee fails the investigation, and, effective immediately, the employee will no longer be allowed to work or be assigned to work in the Government’s space.

	
SCOPE OF WORK
NOAA PIER FIRE DAMAGE REPAIR

PART 1 - SCOPE
To provide all labor, supervision, equipment, materials, expendables, submittals, applicable taxes, freight to jobsite, and incidentals necessary to complete all work implied as follows:

1.1 SUMMARY
a. This Section includes the following
i. Demolition and proper disposal of damaged pier components.
ii. Environmental controls to prevent spills/material from entering the water.
iii. Cathodic protection system repair
iv. Repair of pier fender system (including but not limited to camels and pier fenders)  
v. Prep, prime, and paint pilings and any other steel components specified
vi. Repair of all specified concrete components and support structure 



1.2 SUBMITTALS

a. Personnel list for access to the NOAA MOC-P Facility (to include subcontractors) shall be submitted at least thirty (30) days before start of actual operations. 
b. Any qualifications required to conform to specifications are REQUIRED with bid submittal. 



1.3 TIMING
a. Contractor must perform work within the following timeline:

May 1, 2026, to July 24, 2026.

Work hours between 7:00am – 7:00pm. Nighttime work with lights allowed by pre-approved permission only.

1.4 PERMITS

a. Any permits that may be required shall be attained by the contractor. 


1.5 CHARGES

a. The Contractor shall ensure proper disposal of material outside the project area, and shall pay any charges or fees incurred for disposal. 


1.6 ENVIRONMENTAL PROTECTION REQUIREMENTS

a. The Contractor shall provide and maintain, during the life of the contract, environmental protective measures. Also, provide environmental protective measures required to correct conditions, such as oil spills or debris that occur during the operations. Comply with Federal, State, and local regulations pertaining to water, air, and noise pollution.

b. Contractor is responsible for meeting all water quality standards on the discharge of any water from the dredge disposal site to receiving waters.

c. Contractor shall protect existing eelgrass and eelgrass mitigation area adjacent to the work site.

PART 2 - PRODUCTS

a. See attached specifications if applicable. 

PART 3 - EXECUTION

3.1 INSPECTION

a. Inspection of the work shall be performed by the Owners representative. The Contractor shall ensure that the gauges, targets, ranges, and other markers are in place and usable for the intended purpose, but the presence of the inspector shall not relieve the Contractor of the responsibility for the proper execution of the work in accordance with the drawings and specifications.
3.2 CONDUCT OF WORK

a. Daily project meeting: Contractor to conduct daily site meetings to review upcoming work operations and coordinate work with Port of Newport.

b. Order of Work: The Owner's Representative will direct the Contractor on the order of work. The Owner's Representative reserves the right to change the order of work at any time.

c. Project schedule: Contractor to provide proposed project schedule 30 days prior to start of work. The schedule will be maintained and updated daily throughout the project.

d. Upon completion of the work, promptly remove equipment.

e. Work shall be conducted between 7AM and 10PM daily. Contractor shall conform to any applicable noise restrictions in the City of Newport Municipal Code. 

3.3 FINAL EXAMINATION, ACCEPTANCE AND PAYMENT

General
The presence of the OWNER’s construction representative shall not relieve the Contractor of responsibility for the proper execution of the work in accordance with the specifications. The Contractor will be required:


a. FINAL EXAMINATION AND ACCEPTANCE
As soon as practicable after the completion of the entire work, such work will be thoroughly examined at the cost and expense of the OWNER. Should any discrepancy be exposed, the Contractor will be required to correct it. The Contractor shall provide adequate advance notice to the OWNER of the completion of construction to ensure timely acceptance. The Contractor shall provide the notice at least 5 calendar days in advance of anticipated completion of each section of work. If the Contractor fails to provide this advance notice, the OWNER will not be responsible for any delays caused by incomplete surveys. The Contractor will be notified when inspections are to be made, and may accompany the survey party. When the area is found to be in satisfactory condition, it will be accepted. Final acceptance of the whole or a part of the work and the deductions or corrections of deductions made thereon will not be reopened after having once been made, except on evidence of collusion, fraud, or obvious error, and the acceptance of a completed section shall not change the time of payment of the retained percentages of the whole or any part of the work.

b. MEASUREMENT AND PAYMENT
Lump Sum Payment items - Payment items for the work of this contract for which contract lump sum payments will be made are listed in the BID FORM and described below. All costs for items of work, which are not specifically mentioned to be included in a particular lump sum or unit price payment item, shall be included in the listed lump sum item most closely associated with the work involved. The lump sum price and payment made for each item listed shall constitute full compensation for furnishing all plant, labor, materials, and equipment, and performing any associated Contractor quality control, environmental protection, meeting safety requirements, tests and reports, and for performing all work required for which separate payment is not otherwise provided.



Mobilization - Mobilization shall include all costs for operations accomplished prior to commencement of actual operations, this shall include transfer of all equipment and materials to site.
Demobilization - Demobilization shall include general preparation for transfer and removal of equipment, cleanup of site of work.



PART 4 – GENERAL
4.1 ADDITIONAL NOTES

a. Mobilization of equipment and materials and de-mobilization of equipment and excess materials will be directly to the site.
b. Contractor is responsible for protecting all areas adjacent to their work from any damage due to their scope of work. Any and all damage will be repaired and/or cleaned up by contractor at the contractor’s expense.
c. Contractor is responsible for off-loading, storing and weatherproofing materials on job site, and responsible for the necessary equipment needed to unload and load materials.
d. Provide all equipment, scaffolding, cranes and hoisting, and grading equipment needed to complete scope of work.
e. Provide safe working surroundings for own employees and other trades, ensure safe passage of persons around area of service.
f. All work to be performed in accordance with OR/O.S.H.A. standards and requirements.
g. If applicable, provide M.S.D.S. for all materials prior to mobilization.
h. If applicable, conduct weekly jobsite safety meetings and provide Port of Newport with a record of Safety Meeting Minutes.
i. Work, access, parking, and noise are confined to the limits as defined by project representative.
j. If applicable, onsite job boxes or trailers are to be authorized by the Port of Newport and maintained by contractor.
k. Daily cleanup and final cleanup is required.



4.2 WORK SPECIFICLY EXCLUDED FROM THIS RFQ:

a.	None 

4.3 ATTACHMENTS:

1. Project Scope 
2. Project Plans 
3. Project Specifications
4. NOAA Pier Fire Damage Structural Assessment 
5. Port of Newport Bid Form

IMPORTANT:
This Document must be filled out and returned to Port of Newport as your quote for this project

PROJECT:		BIDDER:


Pricing Breakdown if Applicable:
Mobilization/Demobilization	$ 	

Disposal site preparation	$


$ 	

TOTAL BASE PRICE	$ 	

Alternates (if applicable):
$ 	



*	Price includes all materials FOB job location.
**	Price includes all licensing, bonding, insurances, permits and taxes.
***	Price is held for minimum 90 days.
****	Please list on separate sheet, any additional alternates or value engineering pricing.
Proposal is in compliance with the entire project Drawings, Specifications and/or Work Scope? Yes	No

Clarifications: 	

_

_

_

_

_

_

_
(Attach separate sheet if necessary)

Estimated Schedule:
Preparation of Shop Drawings/submittals		work days Mobilization, disposal site preparation, demobilization		work days Average Crew Size at 40 hr work week:		workers

All Inclusive Labor Rates for Extra Work (or Attach Labor Rate Schedule):
Superintendent	$	/hour.
Foreman	$	/hour.

Helper	$	/hour.
Markup on cost of Materials		%

Provide a list of equipment rates (if applicable):
	Equipment Item
	Rate
	Per

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	



List of lower tier suppliers/subcontractors (if applicable):
	Name or description of material or work to be performed
	Approximate Value

	
	

	
	

	
	

	
	

	
	



	(Initial) Receipt of Addendum Numbers 	is hereby acknowledged.

	(Initial) I acknowledge the terms and conditions as stated in the Request for Proposal form received from Port of Newport as part of the contract documents, and hereby incorporate them into this proposal.

	(Initial) I acknowledge the terms, conditions and minimum limits and have included all costs for insurance in this proposal.
		(Initial) I acknowledge the requirements of Oregon Prevailing Wage Law ORS 279C.800 and have if applicable incorporated all costs associated into this proposal.


Submitted By:



Name	Company	CCB#


Telephone #	FAX/Email


Craftsman
$	/hour.
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Signature	Date

Address

The Port of Newport reserves the right to accept or reject any or all proposals and may at its discretion select the contractor that is deemed to provide the best value to the Port of Newport.
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