Port of Newport NOAA Pier Fire Damage Repair Addendum #3
1. The deadline for bids is extended to 05MAY2025 at 3PM, submission of documents remains the same method.
2. There is a requirement for an 8% bid bond, and 100% performance bond. 
3. In reference to pier loading, a load plan is attached to this addendum. This plan references HS-20, which is an AASHTO standardized traffic load rating that identifies what the pier is capable of handling. Regarding storage, provided the material can conform to the limits identified in the attachment and HS-20, that material can be stored in the berth where construction is ongoing. Anything outside that berth on the pier is not allowed unless approved by the Port of Newport. 
4. Norton Corrosion has not been precluded from bidding as a subcontractor on this project. 
5. The Port’s opinion is that sufficient detail was previously provided regarding methods to tie repairs together with existing pier. 
6. Coating of pilings down to a height at MLLW is acceptable. 
7. Part 1-SCOPE in the RFQ under 1.3.a has an incorrect timeline for the project. The schedule on page 1 is correct; July 15 to September 15, 2026 are the dates for work. 
8. On the bid form, the breakdown criteria for the bid is incorrect. The following 
a. categories are required:
b. Mobilization/demobilization
c. Material
d. Construction Services
e. Subcontracted Services
f. Disposal Costs 
9. Details on the camels and glue-lam whales are attached. 
10. The current camel system has been modified from the original. The new camel system information is attached as well; either camels will be acceptable. 


