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SECTION COUNTY

DESIGNER

Reference ITEM DESCRIPTION UNIT AMOUNT UNIT COST SUBTOTAL TOTAL

MOBILIZATION, SURVEYING, CLEANUP, AND DEMOBILIZATION $152,494.72

Mobilization and demobilization L.S. 1 152,495$       152,494.72$     

TEMPORARY RELOCATION OF THE FLOATING DOCK $15,400.00

Removal of guide piles and relocation of floating docks S.F. 550 28$                 15,400.00$       

REPAIR OF PILE CAP CONCRETE SPALLING $10,800.00

Material + Labor S.F. 20 540$               10,800.00$       

PILE SURFACE PREPARATION AND COATING APPLICATION $15,747.20

Pile corrosion coating S.F. 829 4.00$              3,315.20$         

Pile surface preparation S.F. 829 15.00$           12,432.00$       

WEEP HOLE DRAINAGE SYSTEM $117,500.00

Drain system 94 1,250$           117,500.00$     

SOIL STABILIZATION WITH POLYMER INJECTION $1,000,000.00

Soil stabilization L.S. 1 1,000,000$    1,000,000.00$  

PILE STRENGTHENING WITH STEEL PLATES $335,000.00

GR.50 Steel bars, 2"x10"x14'-0" EA 56 335,000.00$     

DOCK GUIDE PILE $10,500.00

4" Diameter steel pipe and brackets EA 21 500$               10,500.00$       

MISCELLANEOUS ITEMS $20,000.00

Environmental controls L.S. 1 20,000.00$    20,000.00$       

TOTAL $1,677,441.92

Construction Management & Inspection 6.0% 100,646.52$     

CONTINGINCIES 30.0% 503,232.58$     

TOTAL CONSTRUCTION COST $2,281,321.01

Seawall Repair 

COST ESTIMATE
60% Design

Rogue Brewery Seawall Repair Lincoln County

DESCRIPTION OF WORK
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